

I.8 CONSTRUCTION CLAUSES INCORPORATED BY REFERENCE:

CLAUSE NUMBER	DATE	TITLE
52.211-10	APR 1984	COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK *The Contractor shall be required to (a) commence work under this contract within 10 days of award notification, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 60 days after work has begun.
52.222-6	FEB 1995	DAVIS-BACON ACT
52.222-7	FEB 1988	WITHHOLDING OF FUNDS
52.222-8	FEB 1988	PAYROLLS AND BASIC RECORDS
52.222-9	FEB 1988	APPRENTICES AND TRAINEES
52.222-10	FEB 1988	COMPLIANCE WITH COPELAND ACT REQUIREMENTS
52.222-11	FEB 1988	SUBCONTRACTS
52.222-12	FEB 1988	CONTRACT TERMINATION - DEBARMENT
52.222-13	FEB 1988	COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS
52.222-14	FEB 1988	DISPUTES CONCERNING LABOR STANDARDS
52.222-15	FEB 1988	CERTIFICATION OF ELIGIBILITY
52.222-23	FEB 1999	NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION
52.222-27	FEB 1999	AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION
52.228-15	JUL 2000	PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION
52.232-5	SEP 2002	PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS
52.232-27	OCT 2003	PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS
52.236-1	APR 1984	PERFORMANCE OF WORK BY THE CONTRACTOR *The Contractor shall perform on the site, and with its own organization, work equivalent to at least 30 percent of the total amount of work to be performed under the contract.
52.236-2	APR 1984	DIFFERING SITE CONDITIONS
52.236-3	APR 1984	SITE INVESTIGATION AND CONDITIONS AFFECTING WORK
52.236-5	APR 1984	MATERIAL AND WORKMANSHIP
52.236-6	APR 1984	SUPERINTENDENCE BY THE CONTRACTOR
52.236-7	NOV 1991	PERMITS AND RESPONSIBILITY

52.236-8	APR 1984	OTHER CONTRACTS
52.236-9	APR 1984	PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES AND IMPROVEMENTS
52.236-10	APR 1984	OPERATIONS AND STORAGE AREAS
52.236-11	APR 1984	USE AND POSSESSION PRIOR TO COMPLETION
52.236-12	APR 1984	CLEAN UP
52.236-13	NOV 1991	ACCIDENT PREVENTION
52.236-21	FEB 1997	SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION
52.242-14	APR 1984	SUSPENSION OF WORK
52.243-4	AUG 1987	CHANGES
52.243-5	APR 1984	CHANGES AND CHANGED CONDITIONS
52.246-12	AUG 1996	INSPECTION OF CONSTRUCTION
52.248-3	FEB 2000	VALUE ENGINEERING - CONSTRUCTION
52.249-2	MAY 2004	TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) ALT I (SEP 1996)
52.249-10	APR 1984	DEFAULT (FIXED-PRICE CONSTRUCTION)

